



विद्युत उत्पादन कम्पनी लिमिटेड
Vidhyut Utpadan Company Limited
Buddhanagar, Kathmandu

NOTICE OF AMENDMENT NO.: 4

(Date of publication: May 19, 2020)

This is to notify to all concerned bidders that Bid notice published on March 22, 2020, is hereby amended due to unavoidable circumstances.

Name of Project & Contract No.	Clauses of Bid Document	Headings	Amendment	Remarks
Construction of Camp Facilities (Access Road & Camp Buildings) of Phukot Karnali PRoR Hydro Electric Project (PKHEP) (Contract No. VUCL/PKHEP-CF/W/NCB/02/2076-77)	SN. 2 of Tender Notice (as published in Gorkhapatra National Daily), ITB 21.1 (b) 11 and 2.1.6 of Section-III Evaluation and Qualification Criteria	Site Visit Certificate	Site Visit Certificate is NOT MANDATORY	<ul style="list-style-type: none">Amended due to difficult situation of the country to visit Project Site.Bidders shall be fully responsible to cope of their BOQ rates with reference to location of project site and availability of resources.Details about Project location is also given in Specification and bidders may get furthermore details from www.vucl.org
	ITB7.4 of Bid Data Sheet	Date & Time of Pre-bid meeting	May 29,2020 at 13:00 Hrs	Physically presence at VUCL office or Online (VUCL's Procurement Zoom Meeting ID: 9254196302 Password :- 2g4DHA) https://zoom.us/j/9254196302?pwd=WGVhZ21EZHNhWG42NU1pY1VtVGVSQT09
	ITB19.1 of Bid Data Sheet	Bid Security validity period	up to October 22, 2020	same as per Amendment No.-3
	ITB22.1 of Bid Data Sheet	Last Date & Time of bid Submission	June 5,2020 at or before 12:00 Hrs	-
	ITB 25.1 of Bid Data Sheet	Last Date & Time of bid Opening	June 5,2020 at 13:00 Hrs	Physically presence at VUCL office or Online (VUCL's Procurement Zoom Meeting ID: 9254196302 Password :- 2g4DHA) https://zoom.us/j/9254196302?pwd=WGVhZ21EZHNhWG42NU1pY1VtVGVSQT09

Bidders may obtain further details from the PPMO's e-GP system www.bolpatra.gov.np under the name of public entity: Vidhyut Utpadan Company Limited.



विद्युत उत्पादन कम्पनी लिमिटेड
Vidhyut Utpadan Company Limited
Buddhanagar, Kathmandu

NOTICE OF AMENDMENT NO.: 3

(Date of publication: April 19, 2020)

This is to notify to all concerned bidders that due to unavoidable circumstances (extension of Lock down to combat Covid-19), Bid notice which was published on March 22, 2020, is amended as shown in below.

Name of Project & Contract No.	Date & Time of Pre-bid meeting	Last Date & Time of bid Submission and Opening	Bid Security validity period up to
Construction of Camp Facilities (Access Road & Camp Buildings) of Phukot Karnali PRoR Hydro Electric Project (PKHEP) (Contract No. VUCL/PKHEP-CF/W/ NCB/02/2076-77)	May 21,2020 at 14:00 Hrs	May 26,2020 at or before 12:00 Hrs and May 26,2020 at 13:00 Hrs respectively	up to October 22, 2020

Project Site Visit plan is now postponed until further notice. Any other changes in Bid Schedule will be notified later.

Bidders may obtain further details from the PPMO's e-GP system www.bolpatra.gov.np under the name of public entity: Vidhyut Utpadan Company Limited.



विद्युत उत्पादन कम्पनी लिमिटेड
Vidhyut Utpadan Company Limited

Buddhanagar, Kathmandu

NOTICE OF AMENDMENT NO.: 2

(Date of publication: April 10, 2020)

Name of Project: Construction of Camp Facilities (Access Road & Camp Buildings) of Phukot Karnali PRoR Hydro Electric Project (PKHEP)

Contract No.: VUCL/PKHEP-CF/W/NCB/02/2076-77

This is to notify to all concerned bidders that quantities of following items of "3.2.4 Boundary Wall" are amended.

S.N.	Item Description	Revised Quantity (sq.m.)
9	12.5 mm thick cement plastering with 1cement : 4 sand mortar on any level size and shape of wall, column, ceiling, band, blocks, etc inclusive of dusting, throating, etc as required including racking, watering, cleaning of base, plastering to plumb, line, level, smooth etc. and curing inside building, all complete as per drawings, specifications and instructions.	1949.31
10.	Providing and pointing with 1cement : 3 sand mortar on masonry work in structure all complete as per drawings, specifications and instruction	6173.28

Bidders may obtain further details from the PPMO's e-GP system www.bolpatra.gov.np under the name of public entity: Vidhyut Utpadan Company Limited.



विद्युत उत्पादन कम्पनी लिमिटेड
Vidhyut Utpadan Company Limited

Buddhanagar, Kathmandu

NOTICE OF AMENDMENT NO.: 1

(Date of publication: April 09, 2020)

Name of Project: Construction of Camp Facilities (Access Road & Camp Buildings) of Phukot Karnali PRoR Hydro Electric Project (PKHEP)

Contract No.: VUCL/PKHEP-CF/W/NCB/02/2076-77

This is to notify to all concerned bidders that due to unavoidable circumstances of the country, **Project Site Visit plan**, which was scheduled to start from April 10, 2020, is now postponed until further notice. Any other changes in Bid Schedule, will be notified later.

Bidders may obtain further details from the PPMO's e-GP system www.bolpatra.gov.np under the name of public entity: Vidhyut Utpadan Company Limited.